Contract No. 05A1949

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
BID PROPOSAL FOR UNIT BID ITEMS
ADM-1509 (7/97) Pg. 2 of 3

ltem Cost ltem Unit of Estimated | Unit Price item Total
No. Code Measurs Quantity | (In Figures) {In Figures)
13 Prepare Concrete Bridge
600037 Deck Surface SQFT 36,674 | 023 8,435.02
7y | 600045 Treat Bridge Deck SQFT | 36674 | 055 20,170.70
Furnish Bridge Deck
15 | 600047 Treatment Material Gal 408 41.50 16,932
16 600146 Replace Bearing Pad EA 4 3,400 13,600
4" Thermoplastic Traffic
17 840504 Stripe LF 1,630 5.50 8,965
8" Thermoplastic Traffic
18 840506 Stripe LF 670 7.70 5,159
Thermoplastic Pavement
19 840515 Marking SQFT 30 24,80 744
4" Thermoplastic Traffic
20 840525 Stripe (Broken 36-12) LF 210 3.85 3,503,50
Pavement Marker
21 850101 (Non-Reflective) EA 76 3.30 250,80
Pavement Marker
22 840111 (Retroreflective) EA 64 5.50 352
TOTAL | 216,148.82

1. If the bidder is awarded the contract and refuses to execute the contract forms presented for signature within the time
and manner required, the bidder will be liable to the Department of Transportation for actual damages resulting to the
Department therefrom or 10% of the amount bid, whichever is less. Should the bidder fall to pay these damages, the
Department may list the bidder as in default and inefigible to bid future Department projects.

2. The bid of any Contractor who is currently in default with the Department on a contract already awarded may be
regarded as non-responsive and may be rejected. Default is defined as being within a period of liguidated damages on
uncompleted work or under notice to begin or complete a contract where work has not commencad within the time {imit
set forth in that nolice or was suspended without valid cause, or failure to perform the required work in a manner

satisfactory ta the Engineer,

BUSINESS NAME (PRINT OR TYPE}

Peterson-Chase General Engineering Construction, Inc.

DATE

2/17/2017

TITLE

Vice President

BUSINESS PHONE
(949) 252-0441

BY (MUS;E;SIGN D BY AUTHORIZED PERW




Contract No, 05A1949

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

BID PROPOSAL FOR UNIT BID ITEMS
ADM-1509 (7/97) Pg. 3 of 3

BUSINESS ADDRESS (STREET/P.0, BOX, CITY, STATE) ZIP BUSINESS FAX

16351 Construction Circle West, Irvine, CA 92606 (949) 252-0266
SMALL BUSINESS STATE CONTRACTOR'S STATE CONTRACTOR'S LICENSE BOARD FEDI.D. NO./ SOC. SEC. NO.:
CERTIFICATION NO.: hlgENSE BOARD LICENSE | LICENSE GLASSIFICATION:

615876 A, Cl13C32 33-0445961
DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER.
1000004108




Contract No. 05A1949

STATE OF CALIFORNIA:DEPARTMENT OF TRANSPORTATION

BID PROPOSAL FOR UNIT BID ITEMS
ADM-1509 (7/97) Pg. 1 of 3

PROPOSAL TO THE STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

APPROXIMATE MAGNITUDE OF WORK

$ 191,300.00
For:  Seal Bridge decks and replace bearing pads

The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are
those named herein; that this proposal is made without collusion with any other person, firm or corporation; and the bidder
has carefully examined the proposed form of contract and the plans therein referred and the bidder proposes and agrees,
if this proposal is accepted, that the bidder will contract with the State of California to provide all necessary labor,
materials, tools or equipment and to do all the work specified in the contract, in the time and manner therein prescribed,

and that the bidder will take full payment therefore the following unit prices:

ltem Cost [tem Unit of Estimated Unit Price ltem Total
No. Code Measure Quantity {In Figures) (In Figures)
1 070030 Lead Compliance Plan LS 1 1,650 1,650
2 120090 Construction Area Signs LS 1 5,100 5,100
3 120100 Traffic Control System LS 1 46,000 46,000
Portable Changeable
4 | 128652 Message Sign (LS) LS 1 2,020 2,020
5 130100 Job Site Management LS 1 550 550
Prepare Water Pollution
6 130200 Control Program LS 1 710 710
Remove Yellow
7 141103 Thermoplastic Traffic Stripe L.F 1,180
4.40 5,192
{Hazardous Waste)
Remove Thermoplastic
B8 150714 Traffic Stripe LF 2,260 2.20 4,972
: Remove Thermoplastic
9 150715 Pavement Marking SQFT 30 22 660
10 150722 Remove Pavement Marker EA 174 2.20 382.80
11 480300 Temporary Support LS 1 64,000 64,000
12 600001 Public Safety Plan LS 1 6,800 6,800




STATE OF GALIFORNIA« DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST
DES-OE-0102.2C (REV.03/2015)

Contract No. 05A1949

Bidding_Firm: Peterson-Chase General Engineering Construction, Inc,
t
CA State Public Works - Pe;ﬁ”@?ﬂe o
Business Name and Location Contractor Contractor Numtt?:;ss Subcontracted | Description of Portion of Work
License Number | Registration Number (Whole Numbass)
(I\;I.edlard g;nstructlon Inc 826607 1000007027 7-10, o0 Stripe removals
range, 17-22 0 Furnish & Install Striping

ADA Notice

For Individuals with sensory disabillies, this document Is available In altarnate formats. For informatlon, call (16)
445-1233.  T1Y 711, or wilte to Records and Forms Management, 1120 N Strest, MS-89, Sacramento, CA

25814,

3




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 12/2010)

CONTRACT NO. 05A1949

DISTRICT-COUNTY-ROUTE: 05 - SB - 101,166-VAR
CONTRACGT NO.: 05A1949
TOTAL BID: $216,148.82

BID OPENING DATE: _ February 21, 2017

BIDDER'S NAME: _Peterson-Chase General Engineering Construction, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION?

c Description of Work to be For
ﬁ!dl:‘t!;am Subcontracted to DVBE or Materials| Caltrans DVBE (Ng?r;}i'zzlttiag:;r;e)No., and $ Amount
umber to be Supplied by DVBE 2 Only :
7-10 Stripe Removals Mallard Construction, Inc. #1748928 $27 436.00
17-22 Furnish & Install Striping (714) 785-5394 e
Names of first tier DVBE subcontractors and their items of work listed Total Claimed Participation | $ 27.436.00
must be consistent with the names and items of work in the
Subcontractor List {Pub Cont Code § 4100 et seq.) submitted with the 127 o
bid. Identify second and lower tier subcontractors on this form. e

1.

DVBE prime contractors must enter their DVBE reference number
or their DBA name as listed with Department of General Services
(DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table).

2. If 100% of anitem is not performed or supplied by the DVBEs,

describe the exact part, including the planned location of work to
be performed, of item to be performed or supplied by DVBE,

3. The bidder's DVBE information shall include the names of DVBE

firms andfor DVBE Jjoint venture partners to be used, that will
participate, with  complete description of work o supplies to be
provided by each, the dollar value of each DVBE transaction, and a
written confirmation on company letterhead from the DVBE that it is
participating in the contract. A copy of the DVBE’s quicte will serve
as written confirmation that the DVBE is participating in the contract.

_/W 2/ %‘Z 2/17/2017
Signafre of Bjgtler Date

{Area Code)} Telephone Number

Dick W. Vogels
Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this dacument is avallable in alternate formats. For information call {916) 654-6410 or
TDD (216) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.




) MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a DVBE/SDVQSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865 Quote No: GR-2846
Ph. (714) 785-5394 Fax {714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Agency: Caltrans Addenda Noted:
DIR Number: 1000007027
Project: Contract 05A1949 - Seal Bridge Decks Replace Bearing Estimator: Gary Rivers
Pads Email Address: gary@maliardinc.com
Bid Date: 2/21/2017 Cell Phone 714-785-5394
Hem ltem Description Quantity |Unit Unit Price Extended Price
S N
1 Lead Compliance Plan (For Yellow Stripe Removals) 1] 15 }s§ 1,500.00 | 1,500.00
7 Remove Yellow Thermoplastic Traffic Stripe 1,180 LF |$ 4.00 |5 4,720.00
8 Remove Thermoplastic Traffic Strpe 2260 LF |8 200158 4,520.00
9 Remove Thermoplastic Pavement Making . 30| SF IS 20008 600.00
10 Remove Pavement Marker 17a] EA ]S 200]5 348.00
17 4" Thermoplastic Traffic Stirpe 1,630] LF |5 50015 8,150.00
18 8" Thermoplastic Traffic Stripe 670 LF |5 7.00]8 4,690.00
19 Thermoplastic Pavement Marking 30] SF |s 22508 675.00
20 4" Thermoplastic Traffic Stirpe (Broken 36-12) 910 LF }§ 3.50]% 3,185.00
21 Pavement Marker (Non Reflective) 76| EA |§ 3.00]5 228.00
22 Pavement Marker (Retroreflective) 64| EA |$§ 500]8 320.00
$ -
$ -
iExc;ludes Traffic Control for Mallard Forces. A total of 4 Shifts [ -
will be required to complete the above stated line items S -
$ -
$ -
S -
$ -
5 .
s -
$ -
$ -
5 -
BIDTOTALT |5 Z8,936.00 |

Praject Inclusions / Exclusions:

A.

A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liguidated
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations,
General Contractor is to submit in writing a project schedule prior to the above noted working day requirement,
The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping
Plans Only {No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Tabs],
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [No]

. Total move-ins included in this quote for Permanent S$triping / Striping Removals will be as noted: 1 EA
Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: s 1,950.00 EA
Total Shifts {Minumum Shifts) required to complete above noted field operations is as followed: EA

. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared

accordingly at Mallard Const. discretion. No advance posting, signing, ar CMS is included for Mallard Const. traffic control.

. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- Prime Contractor to provide disposal area 8 dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

if any Striping removals fall befow the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held




responsible for stripe removal of that material,

If Dump Site can't be provided, then please add the following cost to the propasal for disposal services: 5 300.00 EA
M. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
I. i Bonding is required Please add 3% to the total bid price, A minimum price of $ 400.00 will be required for all bonds.
L. Contractor is responstble for markings of all sign & post installations. 1t's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
L. Contractor is responsible for markings of alf sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Gwner
for our completed work, Delingquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the

retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion
of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, inc.”

Mallard Const. requires a written contract, purchase order or signed guote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for wark {post bid) under conditions
differing from thase represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment,

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the defays caused by the aforementioned, Mallard Const, will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Maltard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement {i.e, Rallroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controiling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor's right te recover liguidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous
work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional mave-in at the Addition Move-in Charge as quoted herein.

Mallard Const, must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating
Cell Phone 714-785-5394, Fax Number 714-974-1753

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:




